
Item No. Item Unit No. Units Unit Cost Cost

1 Excavate sediment and haul to CAMU  cu yd 5850 $22 $125,775

2 Confirmation Sampling  (a) each 14 $1,200 $16,800

3 Regrade side slopes and load, haul, and place backfill cu yd 7190 $11 $79,090

4 Install liner and geotextile sq ft 39000 $2 $78,000

Subtotal $299,665

Contingency 10% $29,967

TOTAL $329,632

(a)  Based on 4 characterization samples and 10 confirmation samples.  
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